Addendum #1

Please note the following clarifications and additions are hereby made to the aforementioned RFP.

**ANSWERS TO QUESTIONS**

1. What is the height of the ceiling from the highest row of seating?
   - ANSWER: Approximately 35 feet. This must be confirmed during the design phase by the Design Consultant & Pre-Construction Services team of the successful CMAR bidder.

2. What is the total height from the court elevation to the ceiling?
   - ANSWER: Approximately 85 feet. This must be confirmed during the design phase by the Design Consultant & Pre-Construction Services team of the successful CMAR bidder.

3. Is there electrical capacity to reuse/modify or repurpose existing circuits for emergency lighting?
   - ANSWER: This is a question that must be answered during the design phase by the Design Consultant & Pre-Construction Services team of the successful CMAR bidder.

4. Will an event schedule be included in the information released?
   - ANSWER: UNT does not have an accurate event schedule at this time.

5. Will floor plans be included in the information released?
   - ANSWER: See attached PDF files for current floor plans of the Coliseum. Floor plans will be revised by the Design Team at a later date.

**ATTACHMENTS:**
- Amended Schedule
- Coliseum Floor plans – Arena level, Ground level, Seating level, Attic level

End of Addendum-

Denise Harpool

Issued by
4/14/2021

Date

**ACKNOWLEDGEMENT:** Please acknowledge receipt of this addendum by initialing the appropriate line on the Addenda Checklist, Section 4 of the RFP.
<table>
<thead>
<tr>
<th>Task</th>
<th>Year</th>
<th>January</th>
<th>February</th>
<th>March</th>
<th>April</th>
<th>May</th>
<th>June</th>
<th>July</th>
<th>August</th>
<th>September</th>
<th>October</th>
<th>November</th>
<th>December</th>
</tr>
</thead>
<tbody>
<tr>
<td>Arch Backgrounds Issued to Summit</td>
<td>2021</td>
<td>4/23</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>50% Construction Drawings</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>7/16</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>95% Construction Drawings</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10/8</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Issue for Permit/Construction</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10/29</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>