This document is being issued to answer questions that have been submitted as follows:

1) The RFP calls for Liquidated Damages at $10,000/day past substantial completion date. The Uniform General Construction for Construction and Design Contracts 2019 indicates the Liquidated Damages to be $7,500/day based on the anticipated contract value. Please clarify which is correct.

**ANSWER: The UGC’s are correct.**

2) The RFP stipulated a 7.5% mark-up on Self-Perform portions of the work. The Uniform General Conditions for Construction and Design Contract 2019 indicates a range of 5.0% to 15% based on the value of the Self-Perform work. Please clarify which is correct.

**ANSWER: The Contract stipulates 7.5% markup on Self Perform portions of the work. The Contract overrides the UGC’s.**